

# EXHIBIT A

## REMEDIATION OF CHERRY BUS STOP

### PROPOSED NEW PARKING STALL

Scupper to Remain

-Remove Two Bollards  
-Remove & Replace 12'x2 $\frac{1}{2}$ '  
Concrete Pad Around Bollards

Shelter was removed by NAIPTA in 2014.

Sawcut and remove concrete, curb and gutter.

Replace with new curb, gutter and asphalt pavement. Stripe for one parking stall.

